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KERN COMMUNITY COLLEGE DISTRICT

1.0 NOTICE TO PROPOSERS
Request for Proposal

DATE: October 2, 2026
TO: Qualified Proposers
FROM: Omar Flores

Kern Community College District
2100 Chester Ave.
Bakersfield, CA 93301

PROJECT: Porterville College Roof Replacement Multiple Buildings M&O Building
Kern Community College District

PROJECT DESCRIPTION: This project will include but is not limited to: Perform
maintenance and restoration of the existing roof
system, including replacement/tightening of fasteners,
rust removal, power washing, and sealing of all
fasteners, penetrations, panel end laps, and other
required details. Apply the specified LiquiTec base and
top coating system, including fabric reinforcement at
designated areas, in accordance with manufacturer
requirements.

PROPOSAL DATE/TIME: October 22, 2026 @ 2:00 pm
PROPOSAL LOCATION: Kern Community College District
2100 Chester Ave. Facilities Department 2" Floor
Bakersfield, CA 93301
Attn: Omar Flores
BID SECURITY BOND: Required 10% Bid Bond if proposal is $45,000 or over.
PERFORMANCE AND PAYMENT BOND: Required if proposal is $25,000 or over.

PREVAILING WAGE PROJECT: Yes

CLSB LICENSE: C-39
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CONTRACT DOCUMENTS AND SPECIFICATIONS
MAY BE OBTAINED AT ADDRESS BELOW:

See contact person

CONTACT PERSON:
Name: Omar Flores
Phone: (559) 310-9274
E-mail: omar.flores@kccd.edu

MANDATORY SITE VISIT: October 13, 2026 @ 9:00 am

Porterville College - M&O Building
1132 S. Main St, Porterville, CA 93257

2.0 INSTRUCTIONS TO PROPOSER

PART 1 - GENERAL

A SECURING DOCUMENTS:

1.

Contractors obtaining these plans and project manual for the purpose of submitting
proposals for this work shall notify the District of their intentions, together with mailing
address and telephone number, so they may be fully advised of any addenda to the
construction documents being figured, or of any corrections, additions or omissions. Failure
to so notify the District will make the contractor liable for the inclusion of all information
according to the addenda in this contract, whether received or not.

Construction documents will not be issued to contractors who are not licensed to do
business in the State of California, and the District will not consider or accept any proposal
or proposals from such contractors.

Proposers shall have a generally recognized record for satisfactory execution of contracts of
a similar size and character.

B. EXAMINATION OF PROPOSAL DOCUMENTS:

1.

Each proposer shall examine the proposal documents carefully prior to date for receipt for
proposals, shall make written request for interpretation and/or correction of any ambiguity,
inconsistency or error therein which he may discover.

Any interpretation and/or correction will be issued as an Addendum. Only a written
interpretation and/or correction by Addenda shall be binding. No proposer shall rely upon
any interpretation and/or correction given by any other method.

By submitting a proposal, the proposer implies that he has thoroughly investigated and is
satisfied as to the character quality and quantities of work to be performed and materials to
be furnished, and as to all the stipulations and requirements of the Contract and construction
documents.

The Proposer shall diligently investigate existing conditions to ascertain work required and
include all necessary cutting and patching and refinishing in his proposal. He shall provide
for and exercise every precaution to protect the existing facilities against dust, dirt, water,
trash, interruption of personnel activities, etc., due to operations under this Contract.

The District will not be responsible for any omissions, errors, etc., which may result from the
Contractor's procurement of incomplete documents. It shall be the Contractor's
responsibility to review and ascertain all of the required work, materials, etc., to be provided
by him in performing all work as required and/or called for by the Contract Documents.
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C. INTERPRETATION OF DOCUMENTS:
Should a proposer find discrepancies in, and/or omissions from the drawings and specifications,
and/or should he be in doubt as to their meaning, he shall at once notify the District and should it be
found necessary, a written addendum or clarification will be sent to all Proposers. The District will
not be responsible for oral instructions.

1. Questions during proposals shall be submitted in writing to District's designated office. Fax
copies will be accepted.
2. No questions will be answered two (2) working days prior to proposal opening.
3. E-mail questions will be accepted.
D. PROPOSALS:
Proposals to receive consideration shall be made in accordance with the following instructions:
1. Proposals shall be made upon the proposal forms, properly executed and with all items filled

out; numbers shall be stated both in writing and in figures. The complete proposal form shall
be without alterations to content, form, and scope project; and the signatures of all persons
signing shall be in longhand and original wet signatures.

2. Alternate proposals will not be considered unless called for. No oral, telegraphic or
telephonic proposals or modifications will be considered.
3. Before submitting proposals for this work, including RFP's, each proposer will be held to

have examined the project premises and satisfied himself as to the existing conditions under
which he will be obliged to operate, and that no changes will be made subsequently in this
connection or in behalf of the Contractor for any error or negligence on his part, and he shall
include in the proposal a sum to cover the cost of all items included in the contract and/or
subsequent RFP’s. No additional cost will be considered for price increases of any
materials, labors, methods and/or procedures. The Contractor shall make allowances for
any and all price changes occurring during this project from proposal through final
completion and project acceptance by District.

4. Proposals will be delivered to the District at locations and time noted on "Bid Proposal" on or
before the day and hour set for the opening of proposals. Proposal forms shall be enclosed
in a SEALED ENVELOPE, and bear the title of work and the name of the proposer. It is the
sole responsibility of the proposer to see that his proposal is received in proper time and
location. Any proposal received after the schedule closing time for receipt of proposals will
be returned to the proposer unopened.

5. Each proposer shall include with Proposal a Non-Collusion Affidavit, Prevailing Wage
Compliance Certificate, required bond documents, and Certification of Workmen's
Compensation to be executed by proposer and submitted with proposal. Form is included in
“Bid Proposal” section. Form shall be fully executed and included with Proposal.

6. General Information:
a. The District reserves the right to reject any or all proposals and/or waive any
irregularities or informalities in any proposals and/or in the proposals process.
b. The District has determined the general prevailing rate of per diem wages in the

locality in which this work is to be performed for each craft or type of worker needed
to execute this Contract. These rates are available on the Internet at the following
address:  www.dir.ca.gov/DLSR/statistics research.html. Copies may be
downloaded by the Contractor.

C. The schedule of per diem wages is based upon a working day of eight hours. The
rate for holiday and overtime work shall be at least time and one half.
d. It shall be mandatory upon the Contractor to whom the Contract is awarded

(Contractor), and upon any subcontractor under him, to pay not less than the
specified rates to all workers employed by them in the execution of the Contract. It
is Contractor's responsibility to determine any rate change which may have or will
occur during the intervening period between each issuance of written rates by the
Director of Industrial Relations.
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N.

e. If awarded, proposal will be awarded to the lowest qualified proposal.

WITHDRAWAL OF PROPOSAL:
Proposals may be withdrawn by the Proposer prior to, but not later than, the time fixed for opening of
proposals.

CORPORATION AS PROPOSER:
In case a proposal is submitted by a corporation, it shall be signed in the name of such corporation
by a dully authorized officer or agent thereof.

SALES TAXES:

Sales taxes and any or all taxes and any other City, County, State, or Federal, except property taxes
shall be included in the proposal. All proposals shall include all license fees, permit fees, and other
fees to complete this project. See herein for permits, inspections, and assessments required for this
project.

ADHERENCE:

No proposal will be considered that does not strictly adhere to all requirements of these instructions
to Proposers.

PROPOSALS TO BE ACCEPTED BY DISTRICT:

The successful contractor shall be determined by the lowest total aggregate proposal of any or all
proposals accepted by the District. The District reserves the right to select the proposals and/or
aggregate of proposals it deems advantageous to the District.

AWARD OR REJECTION OF PROPOSALS:

The contract shall be awarded to the responsible proposer complying with these instructions. The
District reserves the right to reject any and all proposals and to waive any informality or irregularity in
proposals received. The award, if made, will be made within sixty (60) calendar days after the
opening of the proposals.

EXAMINATION OF SITE:

The Proposer shall carefully examine the site of the contemplated work prior to submitting a proposal
and shall have satisfied himself as to the existing conditions and the conditions under which he will
be obligated to operate, and/or that will in any manner affect the work under the contract. No
allowance will be made subsequently in this connection for items that could be reasonably be
inferred to be required to complete project scope from a careful examination of site of the
contemplated work.

ADDENDA AND BULLETINS:

Any addenda or bulletin items issued during the time of proposals shall be an integral part of the
Contract Documents used by the Proposer for the preparation of his proposal, all items of addenda
and/or bulletins shall be included in the Proposal and shall be made part of the Contract. Delivery of
any Addenda or Bulletin in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended, delivery by mail to the last known business address of the
Contractor, or fax transmittal with telephone confirmation of complete receipt and or email will be
considered to be proper service of said documents.

PERMITS, INSPECTIONS AND ASSESSMENTS, ETC.:
No building permits required for this project.

List of fees/assessments:

1. None.

FORMAL PROTEST OF PROPOSAL:
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Any proposer submitting a proposal to the District or a third party may file a protest against District
awarding contract on this project provided that protestor meet all of the following requirements:

1. Protest shall be submitted in writing and received on or before 72 hours after proposal
opening time. Protest received after that shall not be recognized.
2. Protest of any proposals shall be filed and received by the Chief Financial Officer, Tom

Burke, of the District by certified mail or by personal delivery during normal working hours,

for administrative appeal.

3. Protest Submittal shall contain the following:

a. The written proposal protest sets forth, in detail, all grounds for the proposal protest,
including without limitation all facts, supporting documentation, legal authorities and
argument in support of the grounds for the proposal protest; any matters not set
forth in written proposal protest shall be deemed waived. All factual contentions
must be supported by competent, admissible and creditable evidence.

b. Name, address, phone number of person(s), company and/or organization that is
making protest and name of project protest is for.
4. Any proposal protest not conforming to the foregoing shall be rejected by the Owner as

invalid. Provided that a proposal protest is filed in conformity with the foregoing, the Owner's
Chief Financial Officer or such individual(s) as may be designated by the Chief Financial
Officer, in his discretion, shall review and evaluate the basis of the proposal protest, and
shall provide a written decision to the proposer submitting the proposal protest concurring
with or denying the proposal protest. The written decision of the Chief Financial Officer shall
be considered an administration appeal.

5. The protest decision by the Chief Financial Officer may be appealed to the Board of
Trustees as a judicial appeal. This request must be filed with the Chief Financial Officer
within 72 hours of receipt of the written decision of the Chief Financial Officer. Said appeal
shall be accompanied with reason for appeal. The judicial appeal will be calendared within
31 days or less of receipt. The final decision of the Board of Trustees is not subject to
arbitration, mediation or reconsideration/appeal.

STARTING WORK:

All documents shall be submitted and approved prior to starting work. Failure to provide complete
information prior to days indicated shall be considered non-responsive, bid bond will be forfeited, and
Contractor shall be declared in default.

1. All insurance certificates - 10 days- Following award
2. Proof of Contractor's/Subcontractor's license - 10 days -Following award
3. Start work 5 days from notice to proceed and/or

purchase order

PART 2 - PERFORMANCE OF WORK UNDER CONTRACT

A.

SUPERVISION:

The General Contractor and all subcontractors engaged by general contractor will be required to
designate one responsible on-site person with authority to receive directions and issue instructions
for the orderly prosecution of the work.

BUILDING CODE REQUIREMENTS:
1. All work performed under this Contract shall conform to the applicable portions and editions
of the following current codes:
a. Callifornia Building Code--CCR, T24 Parts 1-9.
b. Public Health Code of the California State Department of Public Health and Local
Health Department.
California Occupational Safety and Health Act (CAL/OSHA).
Rules and regulations of the State and Local Fire Marshals.
Safety Orders of the Industrial Accident Commission, State of California.
National Electric Code.
Uniform Plumbing Code.

@™o a0
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h. All laws governing the employment of labor, posting of minimum wage rates, and
accident prevention.
i. American Disability Act, Federal law.

2. Requirements of enforcing authorities may supersede requirements of the above laws and
regulations, and nothing in the Contract Documents shall be construed to permit work not
conforming to applicable codes.

3. All of the above laws and regulations are as much a part of this contract as if they were
incorporated in their entirety herein.

C. BID AND PAYMENT BOND:
General Contractor shall take out and maintain Bid and Labor/Payment bonds as indicated herein.
The Bond requirement will vary based on the project proposal. The following criteria will determine
Bond Requirements.

1. Bid Bond. Proposals shall be accompanied with a Bid security 10% of project amount for all
contacts $45,000 or more.
2. Payment and Performance Bond. 100% of contract amount for all contracts $25,000 or
more.
D. INSURANCE REQUIREMENTS:
1. Evidence of Insurance: Before the work is started, the Contractor shall forward to the

District Certificates of Insurance and all the Contractual Liability coverage called for in the
Contract Documents is in force, and specifically covers this particular Contract with the
Owner, including the hold harmless requirements. In addition, the Certificates shall
contain the following:

1) "No cancellation of this policy or endorsement of same shall be effective
until; until the thirtieth (30th) day following the receipt of notice of such
cancellation of the policy or endorsements by the Owner."

2) Certificates of Insurance shall contain transcripts from the policies
authenticated by the proper office of the Insurer, evidencing in particular
those insured, the extent of the insurance, the location of and the
operations to which the insurance applies, the expiration date and the thirty
(30) day NOTICE OF CANCELLATION CLAUSE.

3) Acceptance of the Certificates of Insurance shall not relieve or decrease the
liability of the Contractor.
4) In the absence of contrary written instructions from the District, the

Contractor at the Contractor's expense, shall obtain and maintain insurance
at all times during the prosecution of the Contract, in companies and
through agencies approved by the District, and with limits not less than
those stated hereinafter.

5) The Contractor shall not commence work under this Contract until he has
obtained and paid for all insurance required herein and such insurance has
been approved by the Owner, nor shall the Contractor allow any
Subcontractor to commence work on his Subcontract until such insurance
required of the Subcontractor has been so obtained and approved.

2. Provide the following items with evidence of insurance for all insurance policies for this
project: The insurance required must be written by a Best Key Rating Guide "A" or better
rated carrier admitted to write insurance in the state where the work is located at the time the
policy is issued.

3. Indemnification
a. To the fullest extent permitted by law, the Contractor shall indemnify and hold

harmless the District and the Consultants and their employees from and against all

claims, damages, losses and expenses, including attorneys' fees arising out of or
resulting from the performance of the Work, provided that any such claim, damage,
loss of expense is attributable to bodily injury to or destruction of tangible property

(other than the Work itself) including the loss of use resulting there from but only to
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the extent caused in whole or in part by any negligent act or omission of the
Contractor, any Subcontractor, anyone directly or indirectly employed by any of
them or anyone for whose acts any of them may be liable, regardless of whether or
not it is caused in part by a party indemnified hereunder.

b. In any and all claims against the District or the Consultants, or any of their
employees by any employee of the Contractor, any Subcontractor, anyone directly
or indirectly employed by any of them or anyone for whose acts any of them may be
liable, the indemnification obligation under this Paragraph shall not be limited in any
way by any limitation on the amount or type of damages, compensation or benefits
payable by or for the Contractor or by any Subcontractor under workers
compensation acts, disability benefit acts or other employee benefit acts.

C. The obligations of the Contractor under this Paragraph shall not extend to the
liability of the consultants or any of their agents or employees arising out of 1) The
preparation or approval of maps, drawings, opinions, reports, surveys, change
orders, designs or specifications, or, 2) the giving of or the failure to give directions
or instructions by the consultants or any of their agents or employees, provided
such giving or failure to give is the primary cause of the injury or damage.

d. The Contractor to name the District, the consultants, its agents and employees as
additional insured on the Contractor's policy or policies of comprehensive general
liability insurance. Such insurance shall include products and completed operations
and contractual liability coverages, shall be primary and non-contributing with any
insurance maintained by consultants, or its agents and employees, and shall
provide that the Consultant be given thirty days, unqualified written notice prior to
any cancellation thereof.

4, Worker's Compensation Insurance

Contractor shall provide, during the term of this Contract, Worker's Compensation Insurance
for all of his employees engaged in Work under this Contract, on or at the site of the project,
and in case any of his work is sublet, Contractor shall require the Subcontractor to provide
Worker's Compensation Insurance for all of his employees. Any class of employee or
employees not covered by a Subcontractor's insurance shall be covered by the Contractor's
insurance. In case any class of employees engaged in work under this Contract, on or at
the site of the project, is not protected under the Worker's Compensation laws, Contractor
shall provide or cause a Subcontractor to provide, adequate insurance coverage for the
protection of those employees not otherwise protected. Contractor shall file, with the Owner,
certificates of insurance.

a) The Worker's Compensation Insurance shall be written by a company California
admitted in the State of California, and shall be written for not less than the
following, as established by the Owner, or greater if required by law.

b) Provide employer's liability endorsements:

1) State workers' compensation statutory benefits - policy limits of not less
than $1,000,000.00.
2) Employer's Liability - policy limits of not less than $1,000,000.00.
5. Comprehensive General Liability Insurance

Commercial General Liability Insurance in Contractor's name, with personal injury limits

indicated herein for combined Single Limit per occurrence coverage and annual aggregate.

The policy is to be on a Comprehensive General Liability form and must include Contractual

Liability endorsed to specifically cover an Indemnity Agreement contained in the Contract.

The Comprehensive General Liability coverage may be provided on an "occurrence" form or

a "claims made" basis. If the coverage is on a "claims made" basis, the policy shall provide

for a non-cancelable 5 year extended reporting period.

a) The Contractor shall carry such public liability and property damage insurance that
will protect the Contractor, Owner, Architect and Engineers from claims for damages
for bodily injury, including accidental death, as well as for claims for property
damages, which may arise from operations under the contract whether such
operations be by the Contractor or by any Subcontractor or anyone directly or
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indirectly employed by either party. The limits of coverage shall be as stated herein.
b) In the event that any suits, actions, or claims are brought against the Owner,
Architect, and/or Architect's Consultants, money equal to the "claim amount may be
withheld from payments due the Contractor under and by virtue of this contract as
may be considered necessary by the Owner for such purpose. Money due the
Contractor will not be withheld when the Contractor produces satisfactory evidence
that adequate public liability and property damage insurance has been obtained.

c) The policy shall include coverage for the following:
1) Premises - operations
2) Contractual liability

3) Products

4) Completed operations

5) Broad form PD and including X, C and U coverage

6) Personal injury

7) Owners, contractors protective

6. Automobile Liability Insurance: Automobile Liability Insurance with an Employer's Non-

Ownership Liability Endorsement in the Contractor's name. Limits of liability shall not be
less than amount indicated herein for Combined Single Limit per occurrence. Provide
CSL, Bl and PD coverage for owned, non-owned and hired autos.

a) Provide owned, non-owned and hired automobile insurance endorsement.
7. Insurance Schedule
a) Worker's Compensation Insurance per State of California policy limits of not less

than $1,000,000.00.
1) Employer's Liability Endorsement $1,000,000 min.
b) Comprehensive General Liability:
1) Combined single limits for bodily injury and property damage:
$1,000,000 - Each Occurrence
$1,000,000 - Annual Aggregate
2) Personal Injury, with Employment Exclusion deleted.
3) Include coverage of the following:
i) Premises - operations
i) Contractual liability
iii) Products
iv) Completed operations
v) Broad form PD and including X, C and U coverage
vi) Personal injury
vii) Owners, contractors protective

E. ASBESTOS-CONTAINING PRODUCTS:
1. Contractor agrees that asbestos-containing products or materials will not be used or
substituted in performing work under the Agreement.
2. At the completion of work under this Agreement, Contractor will certify in writing to the

Owner that, to the best of Contractor's knowledge, no asbestos-containing products or
materials were used or substituted in performing work under the Agreement.

F. PCB-CONTAINING PRODUCTS & LEAD PLUMBING ITEMS:
1. Contractor agrees that lead plumbing domestic water items, asbestos, PCB, -containing
products or materials will not be used or substituted in performing work under the
Agreement.
2. At the completion of work under this Agreement, Contractor will certify in writing to the

Owner that, to the best of Contractor's knowledge, no lead plumbing domestic water items,
asbestos/PCB-containing products or materials were used or substituted in performing work
under the Agreement.

G. PREVAILING WAGE RATES AND APPRENTICESHIP REQUIREMENTS - All proposals that
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exceed $1,000 shall be prevailing wage.
1. Wages and Employer Payments:

a) The general prevailing wage rates and employer payments for Health and Welfare,
Pension, Vacation and similar purposes in the county in which the work is to be
done shall be in accordance with the Labor Code of the State of California, Section
1770, et seq.

b) Copies of all collective bargaining agreements relating to the work as set forth in the
aforementioned Labor Code are on file and are available for inspection in the Office
of the Division of Labor Statistics and Research of the Department of Industrial
Relations.

c) Employer payments as defined in Section 1773.1 of the Labor Code are to be paid
in accordance with the terms of the collective bargaining agreement applicable to
the type of classification of the workmen employed on the project and shall be the
prevailing wage rate of the county in which the work is to be performed. Overtime
shall be paid for the hours worked in excess of the working day and for time worked
on Saturdays, Sundays and the seven (7) holidays which are to-wit:

New Year's Day, Memorial Day, July Fourth,
Labor Day, Veteran's Day, Thanksgiving Day
and Christmas.
The Contractor and any subcontractor under him shall comply with the requirements
of Sections 1773.3, 1777.5, 1776 and 1777.6 in the employment of apprentices.
1) The predetermined (double asterisk) changes are no longer a part of the
general prevailing rates of per diem wages. The rates at the time of the
proposal advertisement date of a project will remain in effect for the life of

project.
2) The definition of prevailing rate states that when there is no single rate paid
to a majority of workers, then the prevailing rate is a weighted average.
d) Not less than the general prevailing wage rate for each classification of work State

or Federal which is higher shall be paid by the general contractor and all
subcontractors under him shall be paid to all laborers, worker and mechanics
employed in the execution of such contract or subcontract there under, including
rates for overtime and general holidays in the locality in which the work is to be
performed.

e) The Contractor and all subcontractors under him shall make travel and subsistence
payments to each workman needed to execute all the work as such travel and
subsistence payments are defined in the applicable collective bargaining
agreements filed in accordance with Section 1773.8 of the Labor Code.

2. Eight Hour Day: Contractor shall not permit any person employed by him to work
overtime other than pursuant to express provisions of Section 1810 of the California
Labor Code.

3. Records of Hours Worked and Citizenship: The Contractor shall maintain records of the

hours worked by his employees and their citizenship and they shall be open at all times for

inspection by the County, Client and/or the Division of Labor Statistics and Law

Enforcement, in accordance with Sections 1814 and 1552 of the California Labor Code.

a) The General Contractor shall maintain all certified payroll documents at their office.
Copies shall be provided to anyone who provides a request and Owner approves
that request. Contractor shall provide copies within ten (10) days of approved
request. Contractor shall provide copies, shipping cost, and all other related cost to
provide this information at no cost to Owner. Contractor shall maintain certified
payroll documents for seven (7) years after Notice of Completion.

4, Penalties: The Contractor shall forfeit as a penalty to said Owner, Fifty Dollars ($50.00)
for each laborer, workman or mechanic paid less than the above stipulated rates for any
work under this Contract by him or any Subcontractor under him.

5. Enforcement and Verification off Requirements:

a) The records by the Contractor may be checked periodically by an independent
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enforcement agency to verify compliance with the labor codes and related items.

b) Jobsite interviews may be conducted periodically throughout the duration of the
project. The Contractor shall allow access to the project and access to workers
during working hours to confirm prevailing wage rates and apprenticeship
requirements are followed.

c) Prior to executing the agreement the Contractor shall provide verification of
enrolliment in an apprenticeship program per Sections 1773.3, 1777.5, 1776 and
1777.6 within the last 12 months.

6. Miscellaneous: Request for exemption from prevailing wage requirements shall be made
prior to proposals in time for the Architect to issue an addendum to communicate
information to proposers. Request for exemption will not be accepted after above
mentioned date.

H. Contractor License And DIR Registration Required.

To perform the work required for this project, Bidder must possess the
type of contractor’s license specified in the Notice to Contractors Calling for Bids, and
must be registered with the Department of Industrial Relations (DIR) as a public works
contractor. Contractor registration can be accomplished through the portal
https://efiling.dir.ca.gov/PWCR/.  No CONTRACTOR or subcontractor shall be
qualified to bid on, be listed in a bid proposal, subject to the requirements of § 4104 of
the Public Contract Code, for a public works project (submitted on or after March 1,
2015) unless currently registered with the DIR and qualified to perform public work
pursuant to Labor Code § 1725.5. No CONTRACTOR or subcontractor may be
awarded a contract for public work on a public works project (awarded after April 1,
2015) unless registered with the DIR.

l. AWARD
District shall issue a purchase order, which shall be the notice to proceed. This will be issued only
after receipt of required documents.

J. PRELIMINARY NOTICE:

Preliminary Notices must be filed with the Owner with a copy mailed to both the Consultants and the
Contractor.
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3.0 PROPOSAL

Submit with Bid

MUST BE IN A SEALED ENVELOPE

Proposals will be received at the Kern Community College District, 2100 Chester Ave, Facilities Department
2" Floor, Bakersfield, CA 93301 no later than October 22, 2026 @ 2:00 pm.

Submitted to: Submitted by:
Kern Community College District
Bakersfield, California Name of Firm

Having carefully examined the Proposal and Contract Documents and General Requirements, as well as the
premises and the conditions affecting the work, including Addenda (a) No (s) , inclusive,
the Undersigned proposes to furnish all material and labor called for by all documents for the "entire work", in
accordance with said documents for the sum of:

BASE AMOUNT

Total Bid Amount

The undersigned understands that the time required to complete the work is the essence of the Contract and
agrees to commence the work within ten (10) calendar days of the Contract date. The undersigned further
agrees that this proposal may not be withdrawn for a period of sixty (60) days after the date set for the
opening thereof unless otherwise required by law.

The undersigned agrees, if awarded the Contract, to complete all work by DATE 12/11/2026

The undersigned has checked carefully all the above figures and understands that the District will not be
responsible for any errors or omissions on the part of the undersigned in making up this proposal.

The undersigned hereby certifies that this proposal is genuine and not sham or collusive or made in the
interest or in behalf of any person not herein named, and that the undersigned has not directly or indirectly
induced or solicited any other proposer to refrain form submitting a proposal, and that the undersigned has
not in any manner sought by collusion to secure for himself any advantage over any other proposer.

PREVAILING WAGE COMPLIANCE CERTIFICATION:
In submitting this proposal, | hereby certify that | will conform to the State of California Public Works Contract

Requirements regarding wages; benefits; on-site audits with 48-hour notice; payroll records; and, apprentice
and trainee employment requirements.
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Contractor (type or print) Contractor’s signature Date

CONTRACTOR'S CERTIFICATE REGARDING WORKER'S COMPENSATION:
Submit with Bid
Labor Code Section 3700 provides:

"Every employer except the State and all political subdivision or institutions thereof, shall secure the
payment of compensation in one or more of the following ways:

"(a) By being insured against liability to pay compensation in one or more insurers duly
authorized to write compensation insurance in this State.

"(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure,
which may be given upon furnishing proof satisfactory to the Director of Industrial Relations
of ability to self-insure and to pay any compensation that may become due to his
employees."

| am aware of the provisions of Section 3700 of the Labor Code which require every employer to be
insured against liability for Workers Compensation or to undertake self-insurance in accordance with the
provisions of that Code, and | will comply with those provisions before commencing the performance of the
work of this
contract.

CONTRACTOR:

By (type or print) Title Dated

(In accordance with Article 5 [commencing at Section 1860], Chapter 1, Part 7, Division 2 of the Labor
Code, this certificate must be signed and filed with the awarding body prior to performing any work under
this contract.)
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Submit with Bid
NON-COLLUSION AFFIDAVIT:

State of California )
) ss.
County of )
, being duly sworn, deposes and says:
That he or she is the (position)
of (name of

proposer), the party making the proposal; that the proposal is not made in the interest of, or on behalf of any
undisclosed person, partnership, company, association, organization or corporation; that the proposal is
genuine and not collusive or sham; that the proposer has not directly or indirectly induced or solicited any
other proposer to put in a false or sham proposal, and has not directly or indirectly colluded, conspired,
connived, or agreed with any proposer or anyone else to put in a sham proposal, or that anyone shall refrain
from submitting a proposal; that the proposer has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the proposal price of the proposer or any other
proposer, or to fix any overhead, profit, or cost element of the proposal price, or of that of any other proposer,
or to secure any advantage against the public body awarding the contract of anyone interested in the
proposed contract; that all statements contained in the proposal are true; and, further, that the proposer has
not, directly or indirectly, submitted his or her proposal price or any price breakdown, or their contents, or
divulged relative information or data, or paid, and will not pay, any fee to any corporation, partnership,
company, association, organization, proposal depository, or to any member or agent thereof to effectuate a
collusive or sham proposal.

(Firm Name)

(Printed Name - Authorized Agent)

(Signature - Authorized Agent)

Subscribed and sworn to before me on , 20

Notary Public

NOTARY SEAL
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F. Attach additional sheets, as necessary.

SUBCONTRACTOR'S DESCRIPTION OF CALIFORNIA DIR
NAME & LOCATION PORTION TO BE CONTRACTOR REGISTRATION
SUBCONTRACTED | LICENSE NO. NUMBER
Firm Name:
By:

www.schoolslegalservice.org
PUBLIC WORKS BID PACKET 1214

[Signature must match that on bid]

Print Name:

LIST OF SUBCONTRACTORS
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and by one of the authorized partners. If the proposer is a corporation, it should be signed by a person
authorized to execute proposals on behalf of the corporation.

* *x %

4.0 BID BOND

Submit with Bid

Be advised that we,

as Principal ("Principal") and

a corporation duly licensed to transact business under the laws of the State of California as Surety ("Surety")
are firmly bound to KERN COMMUNITY COLLEGE DISTRICT as Obligee ("Obligee") in the sum

of $ for the payment of which the Principal and
the Surety bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally,
by this Bond.

The Principal has submitted a proposal for

(list project on Proposal)

The condition of our obligation is this: if the Principal is awarded the contract upon its proposal, and
shall, within the required number of days after the notice of award, execute a contract with the Obligee in
accordance with the contract documents, submit the required payment and performance bonds, and provide
all other required documents, then this obligation shall be null and void; but in the event that the Principal fails
and/or refuses to execute and deliver those documents, this bond will be charged with the costs of the
damages experienced by the Obligee as a result of that refusal, including but not limited to, publication costs,
the difference in money between the amount of the bid of the Principal and the amount for which the Obligee
may legally contract with another party to perform the work if the amount is in excess of the former; building
lease or rental costs, transportation costs, professional service costs, and additional salary costs that result
from the delay due to the Principal's default on the awarded contract. In no event, however, shall the Surety's
liability exceed the penal sum indicated above.

The Surety, for value received, stipulates and agrees that its obligations and its bond shall not be
impaired or affected by an extension of the time within which the Obligee may accept such bid; and Surety
waives notice of any time extension.

Dated: PRINCIPAL
By:

Title:

Dated: SURETY
By:

Title:
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1)

2)

3)

5.0 GENERAL CONDITIONS OF AGREEMENT

The college will issue a Purchase Order for all work included in this Request for Proposal based on the
Contractor’s proposal to do certain work for the said Owner, specified and described in certain drawings
and specifications, and entitled on the Bid Proposal, in strict accordance with drawings and specifications
prepared and attached to RFP.

Whereas, the Contractor, before signing the enclosed proposal, has carefully read and examined in

connection herewith said proposal and specifications and has carefully examined the site where said

work is to be done, and has investigated the character of such work and the materials required to be
furnished, and by reason of such reading, examination and investigation, the said Contractor agrees that
he thoroughly understands the intent and meaning of this proposal and all component parts of said
proposal and the requirements, covenants, stipulations and restrictions thereof.

In consideration of the promises and of the payments hereinafter to be made by the Owner to and on

account of said Contractor, and the understanding of said Contractor to do said work the College and

Contractor agree that:

a) This Contractor shall receive and accept the sum on proposal herein submitted, as full compensation
for furnishing all materials and doing all the work contemplated and embraced in this Contract, and
for furnishing all necessary tools, machinery, implements, apparatus and other means of
construction; also all loss or damage arising out of the nature of the work to be done under said
specifications, or from the action of the elements, or from any unforeseen difficulties or obstructions
which may arise or be encountered during the progress of said work, and before the acceptance
thereof by said Owner, and shall be responsible for the consequences of his own negligence or
carelessness or discontinuance of the work, and for well and faithfully completing the work in the
manner and according to the drawings and specifications and all requirements of the College and
any and all parties having jurisdiction there over, for the whole thereof, the following sum which
represents the Contract Price.

b) Payments; The Owner agrees, in consideration of the performance of this Contract, to pay the
Contractor in the following manner:

i) Payments will be made only on the certificate of the Owners field representative.

i) Monthly payments shall be made to the Contractor in amounts equal to ninety percent (90%) of
the estimated value of the work done and the materials furnished and incorporated in the work
during the month preceding the date upon which such value is estimated plus ninety percent
(90%) of the estimated value of all materials which, on the date of estimation of value, are
suitably stored on the site for incorporation into the work; provided that no such monthly
payment, or payment of any kind, shall theretofore have been made for any such work done or
materials furnished and incorporated or materials suitably stored on the site. The aforesaid
estimation of value shall be made by the Owners Representative and noted by him upon the
certificates furnished by him pursuant to paragraphs herein.

i) Upon substantial completion of the work, a sum sufficient to increase the total payments to
ninety percent (90%) of the Contract Price, less an amount determined by Owner to be adequate
to complete any unfurnished part of the work by another Contractor should the work not be
completed within a reasonable time established by the Owner.

iv) The final payment shall be made thirty-five (35) days after receipt of the recorded Notice of
Completion date, provided that: The Contractor shall furnished satisfactory evidence that all
claims for labor and materials have been paid and that no claims shall have been presented to
the Owner by any person or persons based upon any act or omission of the Contractor, and no
Stop Notices have been filed against said work or the property whereon it was done.

(1) No certificates given or payments made on account of any Contract shall constitute an
acceptance of any equipment, material or work which may subsequently be found to be
defective.

c) Time of Completion. The Contractor agrees to commence the work within five (5) calendar days
from the date of the notice to proceed and/or purchase order. Failure to obtain approval of the
required documents, within the allotted time, shall not be cause for extension of the time of
construction as set forth hereafter.

i)  The Contractor further agrees to construct and execute all of the work described in said
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d)

drawings, specifications, proposals, addenda and any and all other requirements, covenants,
stipulations and restrictions, within 16 calendar days from and after the date of commencement,
said date of commencement being agreed upon as the fifth (5th) calendar day following the date
of the notice to proceed and/or purchase order. Owner shall issue actual start date to Contractor.

i) Both parties agree that the aforementioned stipulated contract period to be a reasonable time
scale for completion of the work and Contractor will provide best endeavors to complete the work
within the contract period.

iii) If the Contractor shall neglect, fail or refuse to complete the work within the time herein specified,
then the contractor does hereby agree, as a part consideration for awarding of this Contract to
pay to the Owner the sum of:

Two Hundred and Fifty Dollars - No Cents DOLLARS $250.00 per day plus such
additional costs as may be incurred by the College because of such delays, not as a penalty but
as liquidated damages for such breach of Contract as hereinafter set forth for each and every
day that the Contractor shall be in default after the time stipulated in the Contract for completing
the work.

iv) The said amount is fixed and agreed upon by and between the Contractor and the Owner
because of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the Owner would in such event sustain, and said amount is agreed to be the amount of
damages which the Owner would sustain and said amounts shall be retained from time to time
by the Owner from the current periodical estimates.

v) ltis further agreed that time is the essence of each and every portion of this Contract and of the
specifications wherein a definite and certain length of time is fixed for the performance of any act
whatsoever; and where under the Contract an additional time is allowed for the completion of
any work, the new time limit fixed by such extension shall be of the essence of this Contract.
Provided, that the Contractor shall not be charged with liquidated damages or any excess cost
when the delay in completion of the work is due.

(1) To any preference, priority or allocation order duly issued by the Government.

(2) To unforeseeable cause beyond the control and without the fault or negligence of the
Contractor, including but not restricted to acts of God, or of the public enemy, acts of the
Owner, acts of another Contractor in the performance of the Contract with the Owner, fires,
floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe
weather, and

(3) To any delays of subcontractors occasioned by any of the causes specified in subsections
(1) and (2) of herein. Provided, further, that the Contractor shall, within seven (7) days from
the beginning of such delay, notify the Owner, in writing , of the causes of delay, who shall
ascertain the facts and extent of the delay and notify the Contractor within a reasonable time
of its decision in the matter.

Drawings and Specifications. This Contract, the drawings and the specifications have been

prepared, and are intended to supplement one another. The drawings and specifications shall be

deemed by this reference to be incorporated within this Contract, the drawings shall be deemed by
this reference to be incorporated within the specifications, and the specifications shall be deemed by
this reference to be incorporated with the drawings. In the event a conflict is found to exist between
the drawings and specifications, the College shall interpret. In the event that the drawings and
specifications, or either of them shall be found to conflict with this Contract, then this Contract shall
be govern. Omissions from this Contract of items of provisions present in the specifications or
drawings or either of them shall not be deemed a conflict within the meaning of this Article.

Changes. Should the Owner, at any time during the progress of the work desire any alterations, or

deviations in, or additions to , or omissions from the Contract or the drawings or specifications, said

Owner, or representative thereof, shall be at liberty to order them, in writing, and the same shall in no

way affect or make void this Contract, but the amount thereof shall be added to, or deducted from,

the amount of the Contract Price aforesaid, as the case may be, by a fair and reasonable valuation.

This Contract, subject to the provisions of Article Il (a) hereof, shall be deemed completed when the

work is finished in accordance with the original drawings and specifications, as amended by such

changes, whatever may be the nature or extent thereof.

i) No such changes, whatever may be the nature, or modification shall release or exonerate any
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g)

h)

k)

surety or sureties upon any guarantee or bond given in connection with this Contract, if required.

i) Rules of Practice: The rule of practice to be observed in this Contract shall be that upon the
demand of either the Owner or the Contractor, the character or valuation of any and all changes,
omissions, or extra work shall be agreed upon and fixed in writing, signed by the Owner and the
Contractor, prior to execution.

Acceptance of Work. The payment of the progress payments by the Owner shall not be construed

as an absolute acceptance of the work done up to the time of such payments, except as to such

matters as are open and obvious, but the entire work, and at the time when it shall be claimed by the

Contractor that the Contract and work is completed. Liability under the bonds is to continue for one

(1) year from the date of acceptance and bonds will not be released until such date.

Failure to provide workmen and materials. If the Contractor at any time during the progress of the

work should refuse or neglect, without the fault of the Owner, to supply sufficient amount of materials

or enough workmen to complete the Contract within the time herein set forth, due allowance being
made for the contingencies provided for herein, for a period of more than seven (7) days after having
been notified by the Owner in writing to furnish the same, the Owner shall have the power to furnish
and provide said materials and/or workmen to finish the said work, and the reasonable expense
thereof shall be deducted from the amount of the Contract Price.

Penalties. This Contractor shall forfeit, as a penalty to the said Owner, the sum of fifty dollars

($50.00) for each laborer, workman, or mechanic employed in the execution of this Contract, or any

sub-contractor under him, for each calendar day during which such laborer, workman or mechanic is

required or permitted to labor more than eight (8) hours in violation of Section 1810-1811, Chapter

One, of Division Two, Part Seven of the Labor Code of the State of California, and said Owner, when

making payments of money due under this Contract, shall withhold and retain there from all sums

and amounts which have been forfeited pursuant to the herein said stipulation.

Insurance and Bonds: Insurances and bonds, as set forth in the supporting contract documents,

shall be maintained in effect during the period of this Contract.

Relations to Bid Proposals: If proposal is accepted by owner, be it further stipulated and agreed that

said Owner does promise and agree to employ the said Contractor to provide the materials and do

the work according to the terms and conditions herein contained and referred to, for the prices
aforesaid, and herein contracts to pay the same at the time, in the manner and upon the conditions
set forth above; and the said parties for themselves, their heirs, executors, administrators,
successors, and assigns, do hereby agree to the full performance of the covenants herein contained.

It is further agreed by and between the parties hereto that should there be any conflict between the

terms of this instrument and the bid proposal of said Contract, then this instrument shall control and

nothing herein shall be considered as an acceptance of the said terms of said proposal conflicting
herewith.

Asbetos/PCB-containging products and lead plumbing items: Contractor agrees that lead plumbing

domestic water items, asbestos, PCB, -containing products or materials will not be used or

substituted in performing work under the Agreement. At the completion of work under the

Agreement, Contractor will certify in writing to the Owner that to the best of Contractor's knowledge,

no lead plumbing domestic water items, asbestos/PCB-containing products or materials were used

or substituted in performing work under the Agreement.

Compliance with air pollution and storm water prevention control rules: Contractor shall comply with

all air pollution control rules, regulations, ordinances, and statutes which apply to any work performed

pursuant to the Contract, including any air pollution control rules, regulations, ordinances, and
statutes specified in Section 11017 of the Government Code, as well as local requirements, County,

City, local Air Pollution Control Districts and Storm Water Prevention Districts. Contractor shall

require all subcontractors to abide by these items.

Contractor-Employee requirements: By submitting proposal, the Contractor certifies he is aware of

the provisions of section 3700 of the Labor Code which require every employer to be insured against

liability for workmen's compensation or to undertake self-insurance in accordance with the provisions
of that code, and that he will comply with such provisions before commencing the performance of the
work of this Contract.

i) In accordance with the provisions of Section 3700 of the Labor Code, every contractor will be
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required to secure payment of compensation to his employees.

i) The Contractor and Subcontractors under him shall comply with the provisions of Division 2, Part
7, Chapter 1, Article 2, Sections 1770-1780 with particular reference to the employment and use
of apprentices and other provisions that require him to make travel and subsistence payments to
each workman needed to execute the work, as such collective bargaining agreements filed in
accordance with the Labor Code, and to pay not less than the minimum per diem wages as
determined by the Director of the Department of Industrial Relations, on file in the principal office
of the Owner.

iii) Special attention is directed to Sections 1777.5, 1777.6 and 1777.7 of the California Labor
Code and Title 8, California Code of Regulations Section 200 et. seq. Each contractor and/or
subcontractor must, prior to commencement of the public works contract, contact the Division
of Apprenticeship Standards, 455 Golden Gate Avenue, San Francisco, or one of its branch
offices regarding apprentices and specifically the required ratio there under. Responsibility
for compliance with this section lies with the prime Contractor. During the performance of this
Contract, the Contractor will not discriminate against any employee or applicant for
employment because of race, religion, color, sex or national origin.

n) Notices: All notices herein provided to be given or which may be given by either party to the other
shall be deemed to have been fully given when made in writing and deposited with the United States
Postal Service, Registered or Certified, and postage prepaid and addressed as follows:

i) Owner, person and address on title sheet of RFP.

i) Contractor, person and address on proposal submitted by contractor herein.

i) The address to which the notices shall or may be mailed as aforesaid to either party shall or may
be changed by written notice given by such party to the other, as hereinbefore provided, but
nothing herein contained shall preclude the giving of any such notice by personal service.
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6.0 PROJECT SCOPE

A. PROJECT DESCRIPTION:

1) This project consists of:

a) See attached plans and specifications
b) Clean up after complete

B. WORK SEQUENCE:

1.

The Work will be conducted in one phase to provide the least possible interference to the
activities of the Owner’'s personnel and to permit an orderly transfer of personnel and
equipment to the new facilities.

C. CONTRACTOR USE OF PREMISES:

1.

General: Limit use of the premises to construction activities in areas indicated; allow for
Owner occupancy and use by the public.

a. Confine operations to areas within Contract limits indicated. Portions of the site
beyond areas in which construction operations are indicated are not to be disturbed.
b. Keep driveways and entrances serving the premises clear and available to the

Owner and the Owner's employees at all times. Do not use these areas for parking
or storage of materials. Schedule deliveries to minimize space and time
requirements for storage of materials and equipment on site.

Use of the Existing Building: Maintain the existing buildings in a weather tight condition
throughout the construction period. Repair damage caused by construction operations.
Take all precautions necessary to protect the building and its occupants during the
construction period.

D. OWNER OCCUPANCY:

1.

Full Owner Occupancy: The Owner will occupy the site and existing building during the
entire construction period. Cooperate with the Owner during construction operations to
minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with
the Owner's operations.

E. GENERAL SCOPE OF WORK:

1.

Contractor to inspect project site and inspect existing conditions/utilities.

Scheduling of work to be coordinated with college for non-interruption during office hours,
c/o M/O Director.

Provide all necessary tools and equipments to complete work within time frame stated in
contract.

Contractor to inform Owner one (1) week before work is completed to schedule testing and
inspection. Contractor to guarantee workmanship one (1) year.

Work areas shall be cleaned /cleared on a daily basis. All construction debris to be removed
from site upon completion of work by contractor.
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----- End of Document----
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SCOPE OF WORK:

BASE BID:

» Scope of Work:

* Replace and missing or backed out fasteners, ensure existing fasteners

e are snug.

* Wire bush any rusted areas to remove as much oxidation as possible

» Power wash entire roof system with a simple green solution and allow

«to dry completely prior to application of the coating.

» Seal all fasteners and penetrations with Liquitec FG.

* Base Coat: Apply Gray LiquiTec Base at a minimum rate of 2 gal./100 sq. ft. (0.41 I/m2)
uniformly over the entire roof surface, including all flashings.

» Top Coat: Apply LiquiTec coating in a perpendicular direction over the base coat at 1.5
gal./100 sq. ft. (0.61 I/m2).

* For special detail applications like metal panel end laps, fasteners, and penetrations using

the three-course method with fabric reinforcement, apply Gray LiquiTec Base at 3.0 gal./100
sqg. ft. (1.22 I/m2) extending 4 inches on each side of the lap.

PERMISSION THE ORIGINATING COMPANY IS
PROHIBITED. THE INFORMATION HEREIN
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SECTION 07563
FLUID APPLIED ROOFING RESTORATION

PART 1 GENERAL

1.1

1.2

1.3

SECTION INCLUDES

A.
B.
C.

Metal Surface Roof Restoration
Accessories

Edge Treatment and Roof Penetration Flashings

SCOPE OF WORK

A. Replace and missing or backed out fasteners, ensure existing fasteners are snug.

B. Wire bush any rusted areas to remove as much oxidation as possible

C. Power wash entire roof system with a simple green solution and allow to dry completely prior
to application of the coating.

D. Seal all fasteners and penetrations with Liquitec FG.

E. Base Coat: Apply Gray LiquiTec Base at a minimum rate of 2 gal./100 sq. ft. (0.41
I/m?) uniformly over the entire roof surface, including all flashings.

F. Top Coat: Apply LiquiTec coating in a perpendicular direction over the base coat at 1.5
gal./100 sq. ft. (0.61 I/m?).

G. For special detail applications like metal panel end laps, fasteners, and penetrations using
the three-course method with fabric reinforcement, apply Gray LiquiTec Base at 3.0 gal./100
sq. ft. (1.22 I/m?) extending 4 inches on each side of the lap.

REFERENCES

A. ASTM C 78 - Standard Test Method for Flexural Strength of Concrete.

B. ASTM C 92 - Standard Test Methods for Sieve Analysis and Water Content of Refractory
Materials.

C. ASTM C 109 - Standard Test Method for Compressive Strength of Hydraulic Cement
Mortars.

D. ASTM C 920 - Standard Specification for Elastomeric Joint Sealants.

E. ASTM D 93 - Standard Test Methods for Flash Point by Pensky-Martens Closed Cup Tester.

F. ASTM D 562 - Standard Test Method for Consistency of Paints Measuring Krebs Unit (KU)
Viscosity Using a Stormer-Type Viscometer.

G. ASTM D 624 - Standard Test Method for Tear Strength of Conventional Vulcanized Rubber
and Thermoplastic Elastomers

H. ASTM D 1002 - Standard Test Method for Apparent Shear Strength of Single-Lap-Joint

Adhesively Bonded Metal Specimens by Tension Loading (Metal-to-Metal).
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1.5

1.6

Adhesively Bonded Metal Specimens by Tension Loading (Metal-to-Metal).
ASTM D 1863 - Standard Specification for Mineral Aggregate Used on Built-Up Roofs.

J. ASTM D 2196 - Standard Test Methods for Rheological Properties of Non-Newtonian
Materials by Rotational (Brookfield type) Viscometer.

K. ASTM D 2240 - Standard Test Method for Rubber Property-Durometer Hardness.

L. ASTM D 2939 - Standard Test Methods for Emulsified Bitumens Used as Protective
Coatings.

M.  ASTM D 4212 - Standard Test Method for Viscosity by Dip-Type Viscosity Cups.

ASTM D 4402 - Standard Test Method for Viscosity Determination of Asphalt at Elevated
Temperatures Using a Rotational Viscometer.

O. ASTM E 1980 - Standard Practice for Calculating Solar Reflectance Index of Horizontal and
Low-Sloped Opaque Surfaces

P. SRI - Solar Reflectance Index calculated according to ASTM E 1980.

Q. SMACNA Architectural Sheet Metal Manual.

R. National Roofing Contractors Association (NRCA) - Roofing and Waterproofing Manual.

SUBMITTALS

A. Submit under provisions of Section 01300.

B. Product Data: Manufacturer's data sheets on each product to be used, including:

1. Preparation instructions and recommendations.
2. Storage and handling requirements and recommendations.
3. Installation methods.

C. Shop Drawings: Submit shop drawings including installation details of fluid applied roofing
and flashing prior to job start.

1. consumer and pre-consumer recycled content for products having recycled content.

D. Verification Samples: For each product specified, two samples, minimum size 6 inches (150
mm) square, representing actual product, and color.

E. Manufacturer's Certificates: Certify products meet or exceed specified requirements.

F. Closeout Submittals: Provide manufacturer's maintenance instructions that include
recommendations for periodic inspection and maintenance of all completed roofing work.
Provide product warranty executed by the manufacturer. Assist Owner in preparation and
submittal of roof installation acceptance certification as may be necessary in connection with
fire and extended coverage insurance on roofing and associated work.

QUALITY ASSURANCE

A. Perform Work in accordance with manufacturer's current Application and Installation
Guidelines and the NRCA Roofing and Waterproofing Manual.

B. Manufacturer Qualifications: Manufacturer: Company specializing in manufacturing products

specified in this section with documented ISO 9001 certification and minimum twelve years
and experience.

07563 -2



1.7

1.8

Installer Qualifications: Company specializing in performing Work of this section with
minimum five years documented experience and a certified Pre-Approved Garland
Contractor.

Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all
phases of roofing work while roofing work is in progress.

Product Certification: Provide manufacturer's certification that materials are manufactured in
the United States and conform to requirements specified herein, are chemically and
physically compatible with each other, and are suitable for inclusion within the total roof
system specified herein.

Source Limitations: Obtain all components of roof system from a single manufacturer.
Secondary products that are required shall be recommended and approved in writing by the
roofing system Manufacturer. Upon request of the Architect or Owner, submit Manufacturer's
written approval of secondary components in list form, signed by an authorized agent of the
Manufacturer.

PRE-INSTALLATION CONFERENCE

A.

Convene a pre-roofing conference approximately two weeks before scheduled
commencement of roofing system installation and associated work.

Require attendance of installers of deck or substrate construction to receive roofing,
installers of rooftop units and other work in and around roofing which must precede or follow
roofing work including mechanical work, Architect, Owner, roofing system manufacturer's
representative.

Objectives include:

1. Review foreseeable methods and procedures related to roofing work, including set up
and mobilization areas for stored material and work area.

2. Tour representative areas of roofing substrates, inspect and discuss condition of
substrate, roof drains, curbs, penetrations and other preparatory work.

3. Review structural loading limitations of deck and inspect deck for loss of flatness and
for required attachment.

4. Review roofing system requirements, Drawings, Specifications and other Contract
Documents.

5. Review and finalize schedule related to roofing work and verify availability of
materials, installer's personnel, equipment and facilities needed to make progress and
avoid delays.

6. Review required inspection, testing, certifying procedures.

7. Review weather and forecasted weather conditions and procedures for coping with

unfavorable conditions, including possibility of temporary roofing.
8. Record conference including decisions and agreements reached. Furnish a copy of
records to each party attending.

DELIVERY, STORAGE, AND HANDLING

A.

Deliver and store products in manufacturer's unopened packaging with labels intact until
ready for installation.

Store all roofing materials in a dry place, on pallets or raised platforms, out of direct
exposure to the elements until time of application. Store materials at least 4 inches above
ground level and covered with "breathable" tarpaulins.

Stored in accordance with the instructions of the manufacturer prior to their application or
installation. Store roll goods on end on a clean flat surface. No wet or damaged materials will
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be used in the application.

Storage temperatures should be between 60 degrees F to 80 degrees F (15.6 degrees to
26.7 degrees C). Indoor ventilated storage is recommended. Ensure jobsite storage is in a
shaded and ventilated area. Do not store in direct sunlight Keep materials away from open
flame or welding sparks.

Avoid stockpiling of materials on roofs without first obtaining acceptance from the
Architect/Engineer.

1.9 PROJECT CONDITIONS

A.

Maintain environmental conditions (temperature, humidity, and ventilation) within limits
recommended by manufacturer for optimum results. Do not install products under
environmental conditions outside manufacturer's absolute limits.

Weather Condition Limitations: Product application must not be done when rain or other
conditions such as fog or heavy dew are possible within a 24 hour period. Roof surface must
be at least 6 Fahrenheit degrees above the dew point and rising.

Proceed with roofing work only when existing and forecasted weather conditions will permit
unit of work to be installed in accordance with manufacturer's recommendations and
warranty requirements.

Do not expose materials vulnerable to water or sun damage in quantities greater than can be
weatherproofed during same day.

When applying materials with spray equipment, take precautions to prevent over spray
and/or solvents from damaging or defacing surrounding walls, building surfaces, vehicles or
other property. Care should be taken to do the following:

1. Close air intakes into the building.
2. Have a dry chemical fire extinguisher available at the jobsite.
3. Post and enforce "No Smoking" signs.

Avoid inhaling spray mist; take precautions to ensure adequate ventilation.

Protect completed roof sections from foot traffic for a period of at least 48 hours at 75
degrees F (24 degrees C) and 50 percent relative humidity or until fully cured.

Take precautions to ensure that materials do not freeze.

Minimum temperature for application of White-Knight Plus/ White-Stallion Plus, White-Knight
Plus WC and LiquiTec coatings is 50 degrees F (10 degrees C) and rising.

1.10 WARRANTY

A.

Warranty Period: 10 years.

1. Upon completion of the work, provide the Manufacturer's written and signed limited
labor and materials Warranty, warranting that, if a leak develops in the roof during the
term of this warranty, due either to defective material or defective workmanship by the
installing contractor, the manufacturer shall provide the Owner, at the Manufacturer's
expense, with the labor and material necessary to return the defective area to a
watertight condition.

a. Metal Surface Roof Restoration:

Warranty Period: Installer is to guarantee all work against defects in materials and

workmanship for a period indicated following final acceptance of the Work.
1. Warranty Period:
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a. 2 years from date of acceptance.

PART 2 PRODUCTS

2.1

2.2

23

MANUFACTURERS

A.

Acceptable Manufacturer: Garland Company, Inc. (The); 3800 E. 91st St., Cleveland, OH
44105. ASD. Toll Free: 800-321-9336. Phone: 216-641-7500. Fax: 216-641-0633. Web
Site: http://www.garlandco.com. Local Representative — Josh Drapkin.
jdrapkin@garlandco.com. M: 661-412-2707

Requests for substitutions will be considered in accordance with provisions of Section
01600.

METAL SURFACE ROOF RESTORATION

A.

LiquiTec:

1. Primer: Rust-Go Metal Primer

2 Base: LiquiTec Base

3. Coating: LiquiTec:

4. Liquid Flashing: LiquiTec.

5 Reinforcement: Partial reinforcement on metal panel seams only.
a. Grip Polyester Firm

ACCESSORIES:

A.

Nails and Fasteners: Non-ferrous metal or galvanized steel, except that hard copper nails
shall be used with copper; aluminum or stainless steel nails shall be used with aluminum;
and stainless steel nails shall be used with stainless steel, Fasteners shall be self-clinching
type of penetrating type as recommended by the deck manufacturer. Fasten nails and
fasteners flush-driven through flat metal discs not less than 1 inch (25 mm) diameter. Omit
metal discs when one-piece composite nails or fasteners with heads not less than 1 inch (25
mm) diameter are used.

Urethane Sealant - Tuff-Stuff MS: One part, non-sag sealant as approved and furnished by
the membrane manufacturer for moving joints.

1. Tensile Strength, ASTM D 412: 250 psi

2. Elongation, ASTM D 412: 950%

3. Hardness, Shore A ASTM C 920: 35

4. Adhesion-in-Peel, ASTM C 92: 30 pli

Urethane Adhesive - Green-Lock Structural Adhesive: Single component, 100% solids
structural adhesive as furnished and recommended by the membrane manufacturer.
1. Elongation, ASTM D 412: 300%

2. Hardness, Shore A, ASTM C 920: 50

3. Shear Strength, ASTM D 1002: 300 psi

Silicone Dampproofing - Seal-A-Pore HP: Transparent and colorless solution designed to
damp-proof above grade masonry surfaces as recommended and furnished by the
membrane manufacturer.

1. Density @77 degrees F 8.4 Ib/gal min.

2. Viscosity (Zahn #2 cup) Typical 14 sec.

Acrylic Damp-Proofing Tuff-Coat: Damp-proofing that provides heavy body protection while
bridging small hair line cracks and masonry imperfections as recommended and furnished
by the membrane manufacturer.

1. Density @77 degrees F 12.25 Ib/gal typical
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2. Viscosity, ASTM D 562: 95 KU

Butyl Tape: 100% solids, asbestos free and compressive tape designed to seal as
recommended and furnished by the membrane manufacturer.

Non-Shrink Grout: GarRock all-weather fast setting chemical action concrete material to fill
pitch pans.

1. Flexural Strength, ASTM C 78: (modified) 7 days 1100psi

2. High Strength, ASTM C 109: (modified) 24 days 8400Ibs (3810kg)

Pitch Pocket Sealer - Universal Pitch-Pocket Sealer: Two-part, 100% solids, self-leveling,
polyurethane sealant.

Glass Fiber Cant - Glass Cant: Continuous triangular cross Section made of inorganic
fibrous glass used as a cant strip as recommended and furnished by the membrane
manufacturer.

EDGE TREATMENT AND ROOF PENETRATION FLASHINGS

A.

Flashing Boot - Rubbertite Flashing Boot: Neoprene pipe boot for sealing single or multiple
pipe penetrations adhered in approved adhesives as recommended and furnished by the
membrane manufacturer.

Vents and Breathers: Heavy gauge aluminum and fully insulated vent that allows moisture
and air to escape but not enter the roof system as recommended and furnished by the
membrane manufacturer.

Pitch pans, Rain Collar 24 gauge stainless or 200z (567gram) copper. All joints should be
welded/soldered watertight. See details for design.

Drain Flashing should be 4Ib (1.8kg) sheet lead formed and rolled.
Plumbing stacks should be 4Ib (1.8kg) sheet lead formed and rolled.

Fabricated Flashing: Fabricated flashings and trim are specified in Section 07620.

1. Fabricated flashings and trim shall conform to the detail requirements of SMACNA
"Architectural Sheet Metal Manual" and/or the CDA Copper Development Association
"Copper in Architecture - Handbook" as applicable.

Manufactured Roof Specialties: Manufactured copings, fascia, gravel stops, control joints,

expansion joints, joint covers and related flashings and trim are specified in Section 07710.

1. Manufactured roof specialties shall conform to the detail requirements of SMACNA
"Architectural Sheet Metal Manual" and/or the NRCA "Roofing and Waterproofing
Manual" as applicable.

PART 3 EXECUTION

3.1

3.2

EXAMINATION

A. Do not begin installation until substrates have been properly prepared.

B. Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has
been properly completed.

C. If substrate preparation is the responsibility of another installer, notify Architect of

unsatisfactory preparation before proceeding.

ROOF PREPARATION AND REPAIR
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3.3

General: All necessary field and flashing repairs must be done according to good
construction practices, including the removal of all wet insulation and defective materials as
identified through a moisture detection survey such as an infrared scan and replacement
with like-materials.

1. Remove damaged roof flashings from curbs and parapet walls down to the surface of
the roof. Remove damaged existing flashings at roof drains and roof penetrations.

2. Remove all wet, deteriorated, blistered or delaminated roofing membrane or insulation
and fill in any low spots with like materials occurring as a result of removal work to
create a smooth, even surface for application of new roof membranes.

3. When mechanically attached, the fastening pattern for the insulation/recovery board
shall be as recommended by the specific product manufacturer.

4. Existing roof surfaces shall be primed as necessary and allowed to dry prior to
installing the roofing system.

Prepare surfaces using the methods recommended by the manufacturer for achieving the
best result for the substrate under the project conditions.

Repair all defects such as deteriorated roof decks, saturated materials, loose or brittle

membrane or membrane flashings, etc. Verify that existing conditions meet the following

requirements :

1. Existing membrane is either fully adhered or that the membranes mechanical
fasteners are secured and functional.

2. Application of roofing materials over a brittle, damaged or poor condition roof
membrane is not permitted.

Remove all loose dirt and foreign debris from the roof surface. Do not damage roof
membrane in cleaning process.

Clean and seal all parapet walls, gutters and coping caps, and repair any damaged metal
where necessary. Seal watertight all fasteners, pipes, drains, vents, joints and penetrations
where water could enter the building envelope.

Confirm local water run-off ordinances and restrictions prior to cleaning roof. Clean the entire
roof surface by removing all dirt, algae, mold, moss, paint, oil, talc, rust or other foreign
substance. Use a bio-degradable cleaner like Simple Green Oxy Solve when necessary and
warm water. Scrub heavily soiled areas with a brush. Power wash roof thoroughly with an
industrial surface cleaner equipped with one piece balanced spray rotating jets for streak
free close contact cleaning. Rinse with fresh water to completely remove all residuals. Allow
roof to dry thoroughly before continuing.

Repair existing roof membrane as necessary to provide a sound substrate for the liquid
membrane. All surface defects must be repaired/renovated and be made watertight. Any
repairs must be with be only with materials compatible with the fluid-applied roofing
restoration system.

Power washing of metal roof surfaces to remove all loose rust or scale is mandatory before
application. Use a high volume air broom or compressed air to remove residual dust rust
perforations, etc. Deteriorated metal roof decks must be repaired or replaced prior to the
application of the coating system.

INSTALLATION

A.

General Installation Requirements:

1. Install in accordance with manufacturer's current Application and Installation
Guidelines and the NRCA Roofing and Waterproofing Manual.

2. Adequate coating thickness is essential to performance. If the applicator is unfamiliar
in gauging application rates, we suggest that a controllable area be measured and the
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specified material be applied. In all cases, all minimum specified material must be
applied and proper minimum dry film thicknesses must be achieved. Care must be
taken to ensure that all areas completed including all flashings, roof penetrations, etc.
are coated sufficiently to ensure a watertight seal.

Cooperate with manufacturer, inspection and test agencies engaged or required to
perform services in connection with installing the roof system.

Insurance/Code Compliance: Where required by code, install and test the roofing
system to comply with governing regulation and specified insurance requirements.
Protect work from spillage of roofing materials and prevent materials from entering or
clogging drains and conductors. Replace or restore adjacent work damaged by
installation of the roofing system.

All primers must be top coated within 24 hours of application. Re-prime if more time
passes after priming.

Keep roofing materials dry during application.

Coordinate counter flashing, cap flashings, expansion joints and similar work with
work specified in other Sections under Related Work.

Coordinate roof accessories and miscellaneous sheet metal accessory items,
including piping vents and other devices with work specified in other Sections under
Related Work.

Metal Surface Roof Restoration: Renovation work includes:

1.

Surface Preparation: Remove loose flaking rust, dust, dirt, debris, secure all gaped
panels and replace all loose fasteners with next size larger.

a. Remove rust by the most rigorous method suitable for the particular project and
as approved by Garland.

b. Tighten all fasteners and verify that neoprene washers are in place.

C. Replace missing fasteners using oversize fasteners as necessary.

d. Seal all fastener heads by applying a heavy dab of compatible sealant to the
tops and around of all fastener heads.

e. Repair gaps, holes and joints in the metal roof with appropriate patching
materials.

f. Completely remove existing seam coatings, mastics and sealants.

g. Ensure skylights, scuppers, gutters, penetrations and structures are firmly
secured, watertight and in good working condition.

h. Where necessary, install water deflecting crickets behind rooftop mechanical
units.

i All roof areas must promote positive drainage.

j- Previously coated roofs with well-adhered polyurethane or polyurea coating

surfacing must be solvent-wiped with acetone after cleaning to reactivate
surface for overcoating.
Flashing: Repair/Replace metal flashings, pitch pockets, etc.
Primer:
a. Prime entire roof surface with Rust-Go Primer rust inhibitive primer at 1/4 gallon
per 100 SF.
Reinforcement: Treatment of field seams and around penetrations:
a. Application of UniBond ST seam tape with Base Coat on metal panel end laps,
flashings and around penetrations.
1) Verify that the surface to be coated is properly prepared.
2) Remove the clear release liner from the back in workable sections
3) Center 6 inch wide UniBond ST over the middle of the lap.
4) Use care to install the tape uniformly. Do not stretch or cause air
pockets, wrinkles or fishmouths.
5) Apply pressure to tape starting at the center and work toward outside
edge with a steel roller to activate the bonding process.
6) Inspect the tape to ensure that it is properly installed. Verify edges are
tightly fixed to surface. If any discrepancies are present, repair before
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5.

the coating is applied.

7) Saturate the tape with coating or baser as specified.

b. Application of Base Coat on uncrimped metal panel side laps:

1) Verify that the surface to be coated is properly prepared.

2) Restore the surface to a suitable condition if roof surface becomes
contaminated with dirt, dust or other materials that will interfere with
adhesion of the coatings.

3) Apply materials at specified dry film thickness.

4) Apply Base Coat at minimum 6 inch wide stripes over all seams,
flashings and around penetrations at 2.0 gallons per 100 SF.

5) Use fabric reinforcement when panels are gapped and cannot be drawn
tightly together.

6) Allow to dry for a minimum of 24 hours before applying finish coats.

7) On vertical surfaces to achieve proper application rate cut your
application into two coats to avoid sagging.

Coating: Ensure the fluid-applied coverage rates are obtained throughout the entire

roof surface.

a. Material: Apply base coat in a uniform manner at 1.5 gallons per 100 SF over
the entire roof surface. Allow to cure thoroughly, but no more than 72 hours.

Apply a top coating over base coat at 1.5 gallons per 100 SF.

b. Use special attention to coating flashings and other critical areas to build
adequate membrane thickness.

C. Use multiple coats on verticals or steep slopes to prevent sagging.

d. Apply to Garland's minimum membrane thickness over the entire roof surface.

3.4 REPAIR OF EDGE TREATMENT AND ROOF PENETRATION FLASHING

A.

3.5 CLEANING
A.

B.

General
1.

2.
3.

Repair flashing in accordance with the requirements/recommendations of the
Membrane manufacturer and as indicated on the manufacturer's standard drawings.
Provide system with base flashing, edge flashing, penetration flashing, counter
flashing, and all other flashings required for a complete watertight system.

Install and repair flashings concurrently with the roofing as the job progresses.
Terminate flashings as required by the membrane manufacturer.

Manufactured Roof Specialties: Manufactured copings, fascia, gravel stops, control joints,
expansion joints, joint covers and related flashings and trim are provided as specified in
Section 07710.

1.

Manufactured roof specialties shall conform to the detail requirements of SMACNA
"Architectural Sheet Metal Manual" and/or the National Roofing Contractor's
Association "Roofing and Waterproofing Manual" as applicable.

Liquid Flashing:

aorON =

Mask target area on roof membrane with tape.

Clean all non-porous areas with isopropyl alcohol.

Apply 32 wet mil base coat of liquid flashing over masked area.

Embed polyester reinforcement fabric into the base coat of the liquid flashing.
Apply 32 wet mil top coat of the liquid flashing material over the fabric extending 2
inches (51 mm) past the scrim in all directions.

Clean-up and remove daily from the site all wrappings, empty containers, paper, loose
particles and other debris resulting from these operations.

Remove coating markings from finished surfaces.
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3.6

3.7

3.8

3.9

C.

Repair or replace defaced or disfigured finishes caused by Work of this section.

PROTECTION

A. Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to
protect personnel, roofs and structures, vehicles and utilities.

B. Protect exposed surfaces of finished walls with tarps to prevent damage.

C. Plywood for traffic ways required for material movement over existing roofs shall be not less
than 5/8 inch (16 mm) thick.

D. In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm)
recover board is required on new roofing.

E. Special permission shall be obtained from the Manufacturer before any traffic shall be

permitted over new roofing.

FIELD QUALITY CONTROL

A.

B.
C.

Require attendance of roofing materials manufacturers' representatives at site during
installation of the roofing system.

Perform field inspection and [and testing] as required under provisions of Section 01410.

Correct defects or irregularities discovered during field inspection.

FINAL INSPECTION

A. At completion of roofing installation and associated work, meet with Contractor, Architect,
installer, installer of associated work, roofing system manufacturer's representative and
others directly concerned with performance of roofing system.

B. Walk roof surface areas, inspect perimeter building edges as well as flashing of roof
penetrations, walls, curbs and other equipment. Identify all items requiring correction or
completion and furnish copy of list to each party in attendance.

C. If core cuts verify the presence of damp or wet materials, the installer shall be required to
replace the damaged areas at his own expense.

D. Repair or replace deteriorated or defective work found at time above inspection as required
to a produce an installation that is free of damage and deterioration at time of Substantial
Completion and according to warranty requirements.

E. Notify Architect upon completion of corrections.

F. Following the final inspection, provide written notice of acceptance of the installation from the
roofing system manufacturer.

SCHEDULES

A. Primers:

1. Rust-Go Metal Primer:
a. Flash Point: 40 degrees F (4.4 degrees C) min
b. Solids by Weight: 69.9% plus/minus 2.0%
C. Solids by Volume: 52.5% plus/minus 2.0%
d. Viscosity @ 77 degrees F (25 degrees C):70 plus/minus 5 KU
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B. Base:

Base Coating: LiquiTec Base: Multi-purpose, 100% solids, two-part, fast-cure,
polyurea liquid waterproofing membrane having the following characteristics:
Elongation, ASTM D 412: 800%

Tensile Strength, ASTM D 412: 2500 psi

Tear Resistance, ASTM D 624: 449 Ibs./in

Low Temperature Flexibility, ASTM D 522: -60 degrees F (-51.1 degrees C)
Hardness, ASTM D 2240 (Shore A): 80

Dynamic Impact Resistance (Fully Reinforced System): ASTM D 5635, 37
joules

Static Puncture Resistance (Fully Reinforced System): ASTM D 5602, 20 kg
Tensile-Tear Resistance (Fully Reinforced System): ASTM D 4073, 274 Ibf
Tensile Load Strain (Fully Reinforced System): ASTM D 4073, 193 Ibf/in.
Toughness: (Fully Reinforced System): 46 in.-Ibf/in?

Dry Film Thickness (Fully Reinforced System), 90-100 mils

Lap Shear Strength (MB Seam with coating): ASTM D 7379, 231 Ibf/in.
Density @ 77 degrees F (25 degrees C, ASTM D 2939) 9.6 Ib./gal (1.2 g/m3)
Flash Point: ASTM D 93, 110 degrees F min. (43 degrees C)

VOC: 0 g/l

Microbial Resistance: ASTM G21, No Microbial Growth

Water Leakage Resistance: ASTM D7281, Pass
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C. Reinforcement:

1.

Grip Polyester Firm

D. Coatings:

1.

Coating: LiquiTec: Multi-purpose, 100% solids, two-part, fast-cure, polyurea liquid
waterproofing membrane having the following characteristics:

Elongation, ASTM D 412: 800%

Tensile Strength, ASTM D 412: 2500 psi

Tear Resistance, ASTM D 624: 449 Ibs./in

Low Temperature Flexibility, ASTM D 522: -60 degrees F (-51.1 degrees C)
Hardness, ASTM D2240 (Shore A): 80

Dynamic Impact Resistance (Fully Reinforced System): ASTM D 5635, 37
joules

Static Puncture Resistance (Fully Reinforced System): ASTM D 5147, 135 Ib/in
Tensile-Tear Resistance (Fully Reinforced System): ASTM D 4073, 274 Ibf
Tensile Load Strain (Fully Reinforced System): ASTM D 4073,193 Ibf/in.
Toughness: (Fully Reinforced System): ASTM D 5147 46 in.-lbf/in?

Dry Film Thickness (Fully Reinforced System), 90-100 mils

Lap Shear Strength (MB Seam with coating): ASTM D 7379, 231 Ibf/in.
Density @ 77 degrees F (25 degrees C), ASTM D 2939) 9.6 Ib./gal (1.2 g/m3)
VOC: 0 g/l

Microbial Resistance: ASTM G21, No Microbial Growth

Water Leakage Resistance: ASTM D7281, Pass

Initial Reflectance: 0.84

Initial Emittance: 0.88

Initial SRI: 105
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»revOoB3TATTSG@

E. Liquid Flashings

1.

Coating: LiquiTec: Multi-purpose, 100% solids, two-part, fast-cure, polyurea liquid
waterproofing membrane having the following characteristics:

a. Elongation, ASTM D 412: 800%

b Tensile Strength, ASTM D 412: 2500 psi

C. Tear Resistance, ASTM D 624: 449 Ibs./in

d Low Temperature Flexibility, ASTM D 522: -60 degrees F (-51.1 degrees C)
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Hardness, ASTM D 2240 (Shore A): 80

Dynamic Impact Resistance (Reinforced System): ASTM D 5635, 37 joules
Static Puncture Resistance (Reinforced System): ASTM D 5602, 20 kg
Tensile-Tear Resistance (Fully Reinforced System): ASTM D 4073, 274 Ibf .
Tensile Load Strain (Fully Reinforced System): ASTM D 4073, 135 Ibf.in .
Toughness: ASTM D 5147 46 in.-Ibf/in? .

Dry Film Thickness (Fully Reinforced System), 70-80 mils

Lap Shear Strength (MB Seam with coating): ASTM D7379,

231 Ibffin.

Density @ 77 degrees F (25 degrees C, ASTM D 2939) 9.6 Ib./gal (1.2 g/m3)
VOC: 0 g/l

Microbial Resistance: ASTM G 21, No Microbial Growth

Water Leakage Resistance: ASTM D7281, Pass

Initial Reflectance: 0.84

Initial Emittance: 0.88

Initial SRI: 105

oating: LiquiTec Base:

Elongation, ASTM D 412: 800%

Tensile Strength, ASTM D 412: 2500 psi

Tear Resistance, ASTM D 624: 449 Ibs./in

Low Temperature Flexibility, ASTM D522: -60 degrees F (-51.1 degrees C)
Hardness, ASTM D2240 (Shore A): 80

Dynamic Impact Resistance (Fully Reinforced System): ASTM D 5635, 37
joules

Static Puncture Resistance (Fully Reinforced System): ASTM D 5602, 20 kg
Tensile-Tear Resistance (Fully Reinforced System): ASTM D 4073,

Tensile Load Strain (Fully Reinforced System): ASTM D 4073,

Toughness: ASTM D 5147 , 46 in.-Ibf/in?

Dry Film Thickness (Fully Reinforced System), 70-80 mils

Lap Shear Strength (MB Seam with coating): ASTM D 7379, 231 Ibf/in.
Density @ 77 degrees F (25 degrees C). ASTM D 2939 9.6 Ib./gal (1.2 g/m3)
VOC: 0 g/l

Microbial Resistance: ASTM G 21, No Microbial Growth

Water Leakage Resistance: ASTM D7281, Pass

END OF SECTION
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SECTION 01640
OWNER FURNISHED PRODUCTS

Page 1
PART 1 - GENERAL
1.1 SUMMARY
A. DESCRIPTION: The Owner shall procure and provide certain products for installation as shown

and specified per Contract Documents.

B. RELATED WORK SPECIFIED ELSEWHERE:

1. General: Products furnished and paid for by the Owner are described in the
following technical sections and /or in the Drawings.

2. DISTRICT SUPPLIED MATERIAL
Note that this project includes the installation of owner-supplied material; the
District has acquired roofing material through the CMAS (California Multiple Award
Schedules) program.

1.2 DEFINITIONS
A. GENERAL: The following are used to identify products as noted on the Drawings.

B. OWNER FURNISHED CONTRACTOR INSTALLED (O.F.C.l.): Products or equipment furnished
by the Owner for installation under this contract.

C. OWNER FURNISHED OWNER INSTALLED (O.F.O.l.): Products or equipment to be provided
and installed by the Owner, but requiring surfacing, backing, utility connections or other
preparation under this contract, for proper installation.

D. NOT IN CONTRACT (N.I.C.): Products or equipment to be provided and installed by Owner, not
requiring surfacing, backing, utility connections or other preparation under this contract.

PART 2 - PRODUCTS

21 PRODUCTS

A ROOFING MATERIAL FURNISHED BY OWNER (O.F.C.1.): District supplied material through
the CMAS (California Multiple Award Schedules) program. Related specification sections include
Section 07520 Modified Bituminous Membrane Roofing

Kern Community College District Owner Furnished Products
Porterville College Section 01640
New M&O Warehouse Roof Restoration



SECTION 01640
OWNER FURNISHED PRODUCTS
Page 2

B. MATERIAL LIST
Listed in a Table below is a list of district provided material. Any material or accessories required

for the installation of the roof system in excess of the district provided material must be supplied
by the Contractor. It is up to the Contractor to determine the precise amount of material required
for the completion of this project; and to provide excess material (at the Contractors sole

expense), as required. The cost to handleand break flashing metal from the District provided flat

stock (If any) is contractor’s responsibility.

TABLE OF ROOFING MATERIAL OWNER FURNISHED CONTRACTOR INSTALLED (O.F.C.I)

Quantity Supplied by
Material Product Name Product Code District Coverage
Base Coating Liquitec Base Coat 7847-KIT 60 2000 Sgq. Ft.
: L Reference
T t -
op Coating Liquitec Top Coat 7848-KIT 45 Application Guide
Flashing g;z‘ie Coating | i uitec FG Gray 7875-KIT 3 2.5 Gal/100 sq. ft.
Flashi i
as '”%gg%i?at'”g Liquitec FG White 7870-KIT 2 100 sg. ft. roll
Polyester .
Reinfo{'cement Grip Polyester Soft 4876-6 4 800 Sq. Ft.

Owner Furnished Products

Kern Community College District
Section 01640

Porterville College
New M&O Warehouse Roof Restoration




SECTION 01640
OWNER FURNISHED PRODUCTS

Page 3
PART 3 - EXECUTION
2.2 OWNER'S RESPONSIBILITIES

A. SUBMITTALS: Arrange for and deliver necessary shop drawings, product data and samples to
Contractor.

B. DELIVERY:
1. General: Arrange and pay for product delivery to site, in accordance with construction

schedule.
2. Bill of Materials: Deliver supplier's documentation to Contractor.
3. Inspection: Inspect jointly with Contractor.
4. Claims: Submit for transportation damage and replacement of otherwise damaged,
defective, or missing items.

C. GUARANTEES: Arrange for manufacturer's warranties, bonds, service, and inspections, as

required.
2.3 CONTRACTOR'S RESPONSIBILITIES

A. SUBMITTALS: Review shop drawings, product data and samples and submit to Architect with
notification of any discrepancies or problems anticipated in use of product.

B. DELIVERY:
1. General: Designate delivery date for each product in Progress Schedule.
2. Receiving: Receive and unload products at site. Handle products at site, including

uncrating and storage.

3. Inspection: Promptly inspect products jointly with Owner; record shortages, damaged or
defective items.

4. Storage: Protect products from damage or exposure to elements.

C. INSTALLATION:

1. General: Assemble, install, connect, adjust and finish products, as stipulated in the
respective section of Specifications.

2. Repair and Replacement: Items damaged during handling and installation.

* End Section 01640 *

Kern Community College District Owner Furnished Products
Porterville College Section 01640
New M&O Warehouse Roof Restoration
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